Department Of Executive Services
R EQ U EST FOR P RO POSAL Finance and Business Operations Division
Procurement and Contract Services Section

Addendum # 2 King County 206-684-1681  TTY Relay: 711

ADDENDUM DATE: December 28, 2005
RFP Title: Municipal Solid Waste Compactor

RFP Number: 05-119 JAE

Due Date/Time: January 10, 2006 — 2:00 P.M.

Buyer: Jim Engan, jim.engan@metrokc.gov , (206) 684-1053

This addendum is issued to revise RFP 05-119 JAE, advertised December 1, 2005, as follows:

The bid opening date shall remain the same, Tuesday, January 10, 2006 and 2:00 P.M. exactly.

Ref. No. | Section PART 2 CONTRACT Location and Action

1 44 51 13 | Section 4 — Technical Specifications, Section 44 51 13- Solid Waste
Compactor, Subsection 1.10A.1:

Delete: ‘eight (8)

Replace with ‘twelve (12)'.

2 44 51 13 | Section 4 — Technical Specifications, Section 44 51 13- Solid Waste
Compactor, Subsection 1.09C:

Delete: Subsection 1.09C in its entirety.

Replace with: “C. The Contractor agrees to perform all maintenance and
repair work activities in the presence of County personnel, when such
personnel are reasonably available, for purposes of demonstrating the
maintenance procedures.”

uestions

1.-Q: Delivery and Installation Timing

As we understand it, the County plans to award the compactor contract
and issue the Notice to Proceed approximately April 1%, 2006. Per
technical specification 1.10 A 1 on page 24, the contract will require that
compactor delivery be no more than 8 months from the date of award.
This would mean delivery in December 2006 while the installation will
not occur until the early fall of that year.

Does the County intend that the unit be completed and stored for 6-8
months before installation? If so can the unit be stored at the factory for
most of this period and shipped mid-summer to support a timely
installation?

A: Refer to Addendum No. 2, Ref. #1 (above).

This Request for Proposal Addendum will be provided in alternative formats such as Braille, large print,
audiocassette or computer disk for individuals with disabilities upon request.
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2-Q:

Would the County consider a production schedule keyed to a mid-
summer shipment date so that the compactor does not have to be
stored for an extended period and components are all factory fresh?

Determination of the shipment date is the responsibility of the
Contractor. 48 51 13 — Solid Waste Compactor 1.01.B.1.c Milestone 3
should occur at or near the time determined by the Contractor to
coincide with the availability of the building; refer to Section 01100 —
Summary of Work, 1.03.

Maintenance

According to section 1.10 page 24, the contract is to include the
contractor providing planned maintenance service and those costs
should be in the proposed contract price.

According to section 44 51 13 part 1.09 C on page 23, “The County shall
be allowed to perform all maintenance and repair work in accordance
with the stipulated maintenance procedures found in the maintenance
manuals provided for the equipment”

Please explain the situations where the County would perform
maintenance as defined in this RFP?

Refer to Addendum No. 2, Ref. #2.
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